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GFA         Date: March 1, 2024 
123 West Front Street  
Traverse City, Michigan 49684 
 

ADDENDUM NUMBER 2 
 

PROJECT  BIDS DUE 
GFA Project No: 23073 
River East Recreation Area Improvements 
– Phase III 
 

 Date:  
Time:  
Location: 
 
 

March 5, 2024 
9:00 AM 
Charter Township of Garfield 
3848 Veterans Drive, 
Traverse City, MI  49684 
 

The Addendum is issued prior to the receipt of bid proposals to amend the Contract Documents as follows.  
Bidders shall acknowledge receipt of this addendum by means of acknowledging on Page 1 of the Bid 
Form (EJCDC C-410). 
 
 
 
SPECIFICATIONS 
EJCD C520, Article 4, Section 4.20 shall be stricken and replaced with the following 
 
4.02 Contract Times: Days  

A. The Work will be substantially complete on or before September 1, 2024, and completed and 
ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or 
before October 1, 2024. 

Parts of the Work shall be substantially completed on or before the following Milestone(s): 

Delivery of the Bathroom is anticipated to occur on or before March 2025 so all work shall be 
completed within timeframe stipulated in the contract to allow for bathroom installation 
with the exception of components that could be damaged or inhibit access including 
sidewalk, etc.    

Refer to Addendum No. 1 as it pertains to allowing of a time extension 

 
 
 
This Addendum No. 2 becomes part of the Contract Documents as of this date and supersedes the 
information in the originally issued Contract Documents where applicable.  The Contractor shall acknowledge 
receipt of the Addendum in the Bid Schedule included with his/her bid. 
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