



TABULATION OF BIDS
Charter Township of Garfield
Cass Road Sanitary Sewer Rehab RFP
GFA Project No. 26232
0

DATE: Wednesday, October 7, 2026
TIME: 9:00:00 AM

Prepared by Gourdie-Fraser, Inc.
1820 Oak Hollow Drive
Traverse City, MI 49684

BIDDER RANKING			
RANK	BIDDER'S NAME	TOTAL BID AMOUNT ALTERNATIVE 1	TOTAL BID AMOUNT ALTERNATIVE 2
1	Insituform Technologies	\$ 234,100.50	\$ 217,813.41

* CORRECTED BY ENGINEER

Item No.	Description	Est. Quantity	Unit	Unit Price	Amount
ALTERNATE NO. 1 – SUBSTANTIAL COMPLETION DECEMBER 15, 2026					
1	Mobilization, max 5%	1	LS	\$ 11,160.87	\$ 11,160.87
2	Traffic Control	1	LS	\$ 14,936.88	\$ 14,936.88
3	Bypass Pumping	1	LS	\$ 748.47	\$ 748.47
4	12" Sanitary Sewer, Cured in Place Pipe (CIPP)	650	LF	\$ 83.36	\$ 54,184.00
5	10" Sanitary Sewer, Cured in Place Pipe (CIPP)	400	LF	\$ 75.10	\$ 30,040.00
6	Pipe Burst Ex. 12" Sanitary Sewer & Replace w/ 14" HDPE DR 17	50	LF	\$ 1,194.95	\$ 59,747.50
7	Connect to Existing Sewer Manhole	2	EA	\$ 2,987.38	\$ 5,974.76
8	Sanitary Lead, Repair & Reinstatement	8	EA	\$ 87.16	\$ 697.28
9	Manhole Rehabilitation, Flow Channel Repair	5	EA	\$ 1,266.65	\$ 6,333.25
10	Manhole Rehabilitation, Cement / Grout Seal, Interior	5	EA	\$ 2,796.18	\$ 13,980.90
11	Manhole Rehabilitation, Liner, Interior	5	EA	\$ 2,330.15	\$ 11,650.75
12	Manhole Rehabilitation, Chimney Seal, 48" Dia.	5	EA	\$ 896.21	\$ 4,481.05
13	Manhole Rehabilitation, Lid Adjustment	1	EA	\$ 2,240.53	\$ 2,240.53
14	Restoration and Clean-up	1	LS	\$ 17,924.26	\$ 17,924.26
ALTERNATE NO. 2 – SUBSTANTIAL COMPLETION MAY 1, 2027					
1	Mobilization, max 5%	1	LS	\$ 10,730.55	\$ 10,730.55
2	Traffic Control	1	LS	\$ 14,705.88	\$ 14,705.88
3	Bypass Pumping	1	LS	\$ 739.23	\$ 739.23
4	12" Sanitary Sewer, Cured in Place Pipe (CIPP)	650	LF	\$ 82.79	\$ 53,813.50
5	10" Sanitary Sewer, Cured in Place Pipe (CIPP)	400	LF	\$ 75.46	\$ 30,184.00
6	Pipe Burst Ex. 12" Sanitary Sewer & Replace w/ 14" HDPE DR 17	50	LF	\$ 1,058.82	\$ 52,941.00
7	Connect to Existing Sewer Manhole	2	EA	\$ 2,941.18	\$ 5,882.36
8	Sanitary Lead, Repair & Reinstatement	8	EA	\$ 85.94	\$ 687.52
9	Manhole Rehabilitation, Flow Channel Repair	5	EA	\$ 1,000.00	\$ 5,000.00
10	Manhole Rehabilitation, Cement / Grout Seal, Interior	5	EA	\$ 2,202.35	\$ 11,011.75
11	Manhole Rehabilitation, Liner, Interior	5	EA	\$ 1,835.29	\$ 9,176.45
12	Manhole Rehabilitation, Chimney Seal, 48" Dia.	5	EA	\$ 705.88	\$ 3,529.40
13	Manhole Rehabilitation, Lid Adjustment	1	EA	\$ 1,764.71	\$ 1,764.71
14	Restoration and Clean-up	1	LS	\$ 17,647.06	\$ 17,647.06
Engineer corrected unit/amount price					