

**Bid Results**  
**Charter Township of Garfield**  
**Boiler System Removal/Replacement**  
**GFA Project No. 19029C**

|                   |   |      |           | Temperature Control             |                    | John E Green |                    | ABI Mechanical |                    | Hurst       |                    |
|-------------------|---|------|-----------|---------------------------------|--------------------|--------------|--------------------|----------------|--------------------|-------------|--------------------|
| No.               | Item  | Unit | Est. Qty. | Unit Price                      | Item Cost          | Unit Price   | Item Cost          | Unit Price     | Item Cost          | Unit Price  | Item Cost          |
| 1                 | Mechanical Boiler Removal and Installation Work | LS   | 1         | \$16,650.00                     | \$16,650.00        | \$27,418.00  | \$27,418.00        | \$29,530.00    | \$29,530.00        | \$31,720.50 | \$31,720.50        |
| 2                 | Electrical Sub-Contract Work                    | LS   | 1         |                                 | \$0.00             | \$1,520.00   | \$1,520.00         | \$1,500.00     | \$1,500.00         |             | \$0.00             |
| 3                 | Test and Balance Sub-Contract Work              | LS   | 1         |                                 | \$0.00             | \$869.00     | \$869.00           | \$970.00       | \$970.00           | \$852.50    | \$852.50           |
| 4                 | Rebate  | LS   | 1         |                                 | \$0.00             |              | \$0.00             | -\$970.00      | -\$970.00          |             | \$0.00             |
| <b>TOTAL BIDS</b> |   |      |           |                                 | <b>\$16,650.00</b> |              | <b>\$29,807.00</b> |                | <b>\$31,030.00</b> |             | <b>\$32,573.00</b> |
|                   |   |      |           | *Bid Total by ABI - \$31,100.00 |                    |              |                    |                |                    |             |                    |