

ADDENDUM #2

<u>PROJECT</u>	<u>BIDS DUE</u>	
North Street Trail for the Village of Central Lake	Date:	April 26th
	Time:	10:00 AM

GFA Project No: 17029A

1. A mandatory onsite pre-bid meeting was held on April 12, 2017. The list below is those that were in attendance and those whom are only able to bid on the project:

Jason Porter	Treeworks Inc.	616-837-1100	office@treeworksmi.com
Mel Sajdak	Sajdak Contractor	989-942-7337	sajdakcontractor@hotmail.com
Vince Carpenter	MDC Contracting	231-547-6595	vcarpenter@mdccontracting.com
Phillip Vandermus	Tri-County Exc.	231-347-5182	tricity@qtlakes.com
Dean Cramdall	Private/Built Glacial	231-620-1069	cramdallbuilding@yahoo.com
Ralph Hines	Hines Tree Service	231-350-6178	ralphhines49622@gmail.com

2. The following clarifications and modifications are to be incorporated with the project as a result of the mandatory pre-bid meeting. This information shall supersede the previous information and be incorporated in the bid documents.

- The foot bridge shall be stricken from the project in its' entirety and replaced with a culvert to facilitate the creek crossing. The culvert and backfill work to be performed by the owner and already completed prior to project being awarded. The line item for the foot bridge shall be disregarded on the bid sheet.
- The contractor shall be responsible for constructing trail and leaving behind a smooth bed. Hardening of the surfacing including rolling and/or stamping to be completed by owner upon completion of project.
- The bid time period shall be extended to April 26th at 10:00 AM and NOT April 19th
- The path shall be a minimum of 5 feet width and not to exceed 6 feet in width

This Addendum No. 2 becomes part of the Contract Documents as of this date and supersedes the information in the originally issued Contract Documents where applicable. The Contractor shall acknowledge receipt of the Addendum in the Bid Schedule included with his/her bid.