

Bid Results
Charter Township of Garfield
Cedar Run Watermain Extension
GFA Project No. 21391

Alternative A : November 30, 2022 Completion

No Bids Received

Alternative B : June 30, 2023 Completion

				Elmer's Crane & Dozer, Inc	
No.	Item	Unit	Est. Qty.	Unit Price	Item Cost
1	Water Main, 12" C900 (High Pressure)	LF	5,700	\$113.00	\$644,100.00
2	Water Main, 8" C900 (High Pressure)	LF	350	\$78.00	\$27,300.00
3	Bore & Jack, In Place, 24"	LF	60	\$1,000.00	\$60,000.00
4	Gate and Valve Box, 12"	EA	7	\$4,200.00	\$29,400.00
5	Gate and Valve Box, 8"	EA	3	\$3,700.00	\$11,100.00
6	Tapping Sleeve and Valve, 6"	EA	1	\$4,450.00	\$4,450.00
7	Fire Hydrant Assembly	EA	13	\$7,350.00	\$95,550.00
8	Connect to Existing Water Main	EA	1	\$5,275.00	\$5,275.00
9	Asphalt, Drive Replacement	SY	500	\$81.50	\$40,750.00
10	Concrete, Drive Replacement	SY	175	\$84.00	\$14,700.00
11	Asphalt, Road Replacement	SY	1,600	\$54.50	\$87,200.00
12	Concrete Curb	LF	460	\$40.00	\$18,400.00
13	Traffic Control	LS	1	\$82,050.00	\$82,050.00
14	Restoration and Clean-up	LS	1	\$100,000.00	\$100,000.00
15	Mobilization	LS	1	\$85,000.00	\$85,000.00
16	Water Well Abandonment	EA	2	\$8,000.00	\$16,000.00
17	Water Treatment Plant Abandonment	LS	1	\$30,000.00	\$30,000.00
18	Master Meter	EA	1	\$38,000.00	\$38,000.00
TOTAL BIDS				\$1,389,275.00	